



Republic of the Philippines  
Department of Environment and Natural Resources  
**MINES AND GEOSCIENCES BUREAU**

**Regional Office No. III**

Matalino St., Diosdado Macapagal Gov. Center, Brgy. Maimpis, CSFP  
Tel./Fax No. Temporary Unavailable E-Mail: [mgr3@yahoo.com](mailto:mgr3@yahoo.com) / [region3@mgb.gov.ph](mailto:region3@mgb.gov.ph)



## PURCHASE ORDER

### Mines and Geosciences Bureau Region III

Entity Name

Supplier : <b>E. M. SANTOS DESIGN and BUILD</b>	P.O. No. : <b>2020-06-032</b>
Address : _ City of San Fernando, Pampanga	Date : <b>June 26, 2020</b>
TIN : _____	Mode of Procurement :

Gentlemen:  
Please furnish this Office the following articles subject to the terms and conditions contained herein:


Place of Delivery : _____	Delivery Term : _____
Date of Delivery : _____	Payment Term : _____

Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount
		<b>PABX / Telephone System</b>			
	unit	Panasonic PABX Main Unit	1	53,000.00	53,000.00
	unit	Panasonic Telephone Handset Main Console	1	9,300.00	9,300.00
	units	Panasonic Telephone Handset	21	2,500.00	52,500.00
	assy	Telephone Terminal Block	1	22,000.00	22,000.00
	pcs	Telephone Outlet Cat5e	21	450.00	9,450.00
	pcs	Simplex Faceplate	21	250.00	5,250.00
	pcs	1 M Cat6 Patch Cord	21	220.00	4,620.00
	pcs	2 M Cat6 Patch Cord	21	280.00	5,880.00
	pcs	RJ 11 Connector	100	35.00	3,500.00
	boxes	4-UTP Cat6 Cable	4	11,875.00	47,500.00
	lot	Rough-Installation	1	30,000.00	30,000.00
	lot	Labor Cost	1	80,000.00	80,000.00
					<b>323,000.00</b>


**(Total Amount in Words)**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:

  
 \_\_\_\_\_  
 Signature over Printed Name of Supplier  
 June 26, 2020  
 \_\_\_\_\_  
 Date

Very truly yours,

  
**ALILO C. ENSOMO, JR.**  
 Signature over Printed Name of Authorized Official  
 Regional Director  
 Designation

Fund Cluster : 01101101

Funds Available : \_\_\_\_\_

**ALMA E. GATCHALIAN**

Signature over Printed Name of Chief Accountant/Head of Accounting  
Division/Unit

ORS/BURS No. : 2020-06-0319

Date of the ORS/BURS: June 26, 2020

Amount : 223,000

"MINING SHALL BE PRO-PEOPLE AND PRO-ENVIRONMENT  
IN SUSTAINING WEALTH AND IMPROVED QUALITY OF LIFE"